
TEL   214 522 3900 Page Southerland Page, Inc. 

 1800 Main Street, Suite 123 
 Dallas, Texas 75201 
 pagethink.com 
  
 Lisa Kincaid, AIA 

Associate Principal 

 ARCHITECTURE / ENGINEERING / INTERIORS / PLANNING / CONSULTING 

Albany / Albuquerque / Atlanta / Austin / Boston / Charleston / Dallas / Denver / 
Dubai / Houston / Los Angeles / Mexico City / New York / Orlando / Phoenix / 
Raleigh / Richmond / San Antonio / San Francisco / Tampa / Washington DC 

01 April, 2025 

 
Re: TTUHSC Preston Smith Library Renovation – Level 01 & 02 
TTUHSC Project No: 25-04 

Page Project No: 320026.05 

 
Bidders,  
 
See below clarifications provided at the pre-proposal meeting held on Monday, April 1, 2025. 
 

1. Roll off dumpsters will be provided by the Owner. 
2. The contractor can use the second floor as site office. 
3. Subcontractor parking will be in F03 (the northwest corner of HSC parking lots). 
4. The Owner will salvage owner items before the contractor starts demolition.  This 

includes existing WAPS.  ATT antenna devices will be secured above ceiling and 
reinstalled in new drop ceiling by contractor. 

5. TTUHSC will be on-site when the ceilings are removed to make any above ceiling 
utility repairs.  Contractor will coordinate and cooperate with Owner for access. 

6. Perimeter gypsum will remain for new finishes. 
7. Contractor will be allowed to use the bathrooms on the 2nd floor if the contractor 

maintains the space. 
8. The sprinkler system will be isolated during construction by TTUHSC personnel and 

the contractor will be responsible for modifications to the system. 
 
 
 
Sincerely, 
 

 
 
 

Lisa Kincaid, AIA 

Associate Principal 
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Stand by, the meeting will begin shortly.

Please provide your contact information to 
rick.richeda@ttu.edu

Remember to check the Electronic State Business Daily
regularly for any addenda.

Please remain muted throughout the presentation



Request for Proposals – #25-04 TTUHSC Preston Smith Library 2nd Floor
Competitive Sealed Proposal (CSP) for Construction Services
Monday, March 31, 2025 • 1:00 p.m. CT



Agenda
 Introductions
TTUS and TTUHSC Values
Project Information
General Contractor Responsibilities
Proposal Requirements
Evaluation Criteria / Project Schedule
Key Reminders and Questions



Introductions
Texas Tech University Health Sciences Center
 Harry Slife, PH.D., Vice President of Facilities and Safety Services

 Aaron Scherpereel, Associate Vice President of Facilities and Safety Services

 Lisa Burnam, HSC Operations Interiors

Texas Tech University System - Facilities Planning and Construction
 Billy Breedlove, Vice Chancellor

 Todd Hardin, Associate Vice Chancellor

 Richard Richeda, Senior Program Director

 Alexis Henry, Contract Administrator

Design Professional’s
 PAGE (Architect): Lisa Kincaid, Charles Lowry, Kris Walsh

 Fanning, Fanning, and Associates (MEP): Scott Fanning, Doyle Fanning, Allen Ware, Tyler Fanning



Agenda

 Introductions
TTUS and TTUHSC Values
Project Information
General Contractor Responsibilities
Proposal Requirements
Evaluation Criteria / Project Schedule
Key Reminders and Questions
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TTUHSC PSL 2nd Floor Renovation



TTUHSC PSL 2nd Floor Renovation

Open Study / Collaborative Area Rare Books Room: Display Cases



 The project will reconfigure the 29,837 GSF second floor and include the 
following functions:
 Open Study / Collaboration area.
 Maker Space / Design Studio.
 Office Suites.
 Library Administration.
 Rare Book Room.
 Service Desk / Interlibrary Loan.
 Academy of Teaching, Leadership, and Learning.
 Huddle Space.
 Global Health.

 The second-floor elevator lobby will incorporate artifact display and seating.
 The first-floor lobby will be refreshed to be consistent with accompanying floors.

Project Information
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General Contractor Responsibilities
 Construction Services (includes but is not limited to the following):

 Provide a high performing, expert project leadership team.
 Provide comprehensive construction services.
 Coordinate between TTUS, TTUHSC, design professionals and subcontractors.
 Provide qualified, full-time on-site staff to plan, coordinate, and execute the Work 

within the agreed Construction Schedule at the agreed Contract price.  
 Prepare a Critical Path Method (CPM) baseline Construction Schedule for execution of 

the Work to the agreed upon Substantial Completion date.  Provide monthly updates to 
the CPM Construction Schedule and submit with the monthly Construction Application 
for Payment.

 Conduct Project meetings, including written progress reports.
 Ensure Project quality assurance and quality control (QA/QC).
 Utilize the Owner’s required electronic project record cloud-based software platforms 

while delivering Construction Services in execution of the Work.



 Postconstruction Services (includes but is not limited to the following):
 Submit and confirm the completion of all punch list items within 30 days of substantial 

completion.
 Prepare and submit As-Built drawings.
 Deliver all warranty support and duties.
 Prepare and deliver operating & maintenance and warranty manuals, attic stock and 

other close-out documents prior to substantial completion.
 Ensure all external third-party TAB and commissioning issues are resolved.
 Coordinate with Texas Tech for owner furnished owner installed FFE.

General Contractor Responsibilities



 Software Platform requirements (Trimble Unity Construct & Bluebeam 
Revu): 
 The General Contractor must have daily access to both platforms.

 Trimble Unity Construct Responsibilities: 
 All project documentation will be uploaded, managed, and distributed through 

Trimble Unity Construct for the project record.
 All documents, including As-Builts, must be uploaded to Trimble Unity Construct 

as TRUE PDFs (i.e., searchable).

General Contractor Responsibilities



 Bluebeam Revu Responsibilities:
 Bluebeam Studio – Studio is the cloud-based service Bluebeam offers to assist 

with overall project management. It is a collaboration tool used to open share 
information throughout the process of a project.

 Bluebeam Project – A Studio Project will be created once Construction 
Administration begins. Studio Project will be used to manage ALL Construction 
Documents issued for construction purposes during the Construction 
Administration phase of the Project. The Architect and Construction Manager will 
manage the uploading of documentation into Project.   

General Contractor Responsibilities
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 Contractor Experience:
 Brief company history, including executive leadership.
 Office locations, including the designated office responsible for project execution.
 Overview of all services offered.
 Total number of staff, including type of staff members.
 Business volume over the past five (5) years.
 Complete contact information (including email address) for the project principal and 

the individual to receive all RFP information.
 List five (5) projects for your company (and include references) with relevant Higher 

Education and other CSP experience that show your ability to successfully manage 
and deliver this project on time and within budget.

CSP Construction - Proposal Requirements



CSP Construction - Proposal Requirements
 Project Team Information:

 General contractor is to provide an organizational construction staffing plan conveying 
each member’s role(s), project duties, and responsibilities for the project.

 Written commitment to maintain the proposed project construction team.
 Qualifications of the proposed project construction team and their relevant experience 

as it related to this project.
 Current references for each team member (include current e-mail).
 List of Projects the proposed project construction team has worked on emphasizing 

relevant construction experience.  Include any correlation of team members to the  
five (5) featured contractor experience projects.

 List of any companies that will provide service (such as estimating, value engineering 
analysis, scheduling, or other relevant services).



 HUB Contracting Commitment:
 A HUB Contracting Commitment is required for this RFP response.
 TTUS requires all Contractors to demonstrate a ‘Good Faith Effort’ in actively 

identifying and soliciting qualified HUB vendors for the project.
 All HUB commitments are voluntary commitments with the state goal of using at least 

21.1% of HUB businesses for Building Construction.

 HUB Subcontracting Plan:
 A HUB Subcontracting Plan (HSP) is required for this RFP response. 
 Contractors must update their HUB Subcontracting Plan (HSP) during the project.

• HSP must be updated at the 50% completion of application for payment.
• HSP must be updated again at the 100% final cost application for payment (final payment 

will not be processed without having received the final 100% HUB Subcontracting Plan).

CSP Construction - Proposal Requirements



CSP Construction - Proposal Requirements
 Additional Information:

 Provide anticipated project challenges and proposed solutions.
 Detail company processes, such as QA/QC programs, and implemented 

safety/health programs.
 Detail company’s proven effectiveness at delivering construction projects of similar 

size, scale and complexity per the agreed construction schedule and contracted price 
for projects executed the last five (5) years.  Provide a list of processes, policies and 
checks and balances procedures utilized to keep the project on track with the 
construction schedule and within the accepted bid proposal.

 Provide a list of claims and litigation, and the GC’s Experience Modification Ratings 
(EMR) for the past five (5) years.

 Provide a Critical Path Method (CPM) baseline Construction Schedule.
 Provide a complete submittal schedule corresponding with the Critical Path Method 

(CPM) baseline Construction Schedule.



CSP Construction - Proposal Requirements
 Additional Information (cont.):

 Prepare and submit a list of all subcontractors by CSI Division.
 Provide performance and payment bonds.
 Provide security/bid bond.
 Don’t forget to indicate the number of Addenda received, fill out and sign the 

“Proposer’s Execution of Offer” and the “Proposal Form,” and place a cover letter at 
the beginning of the submission.

Proposals DUE on Wednesday, April 16, 2025, at 3:00 PM CT
HSPs DUE on Thursday, April 17, 2025, at 10:00 AM CT  

 Trimble Unity Construct Bid Portal upload access will be denied after the submission 
deadline has expired.

 Public Opening will take place immediately following the HSP submission deadline.
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Evaluation Criteria
 A Selection Committee will review and evaluate the following criteria for Best 

Value:
 Contractor’s base proposal amount and alternates amounts.
 Qualifications of the proposed project construction team and contractor, including 

specific higher education experience, references, and ability to deliver a project on time 
and within budget.

 Project construction team and relevant experience for this project and location.
 Project CPM schedule and durations.
 Contractor’s QA/QC plan and safety/health programs.
 If an interview is given, the contractor’s and project construction team’s presence, 

compatibility, and Q&A session with the selection committee.
 Contractor’s Experience Modification Rating.
 Contractor’s Claims and Litigation.
 Contractor’s Proposal content, quality, comprehensiveness and/or presentation.



 RFP Posted Tuesday, March 25, 2025
 Pre-Proposal Conference Monday, March 31, 2025, 1:00pm CT
 Written Inquires Due Tuesday, April 8, 2025, 10:00am
 Addendum to Inquires Posted Thursday, April 10, 2025, 3:00pm CT
 Proposal Submissions Due Wednesday, April 16, 2025, 3:00pm CT
 HSP Submissions Due Thursday, April 17, 2025,10:00am CT

Public Opening immediately following the HSP deadline.

 Short List / Select Contractor Thursday, April 24, 2025, 3:30pm CT
 Shortlist Interviews TBD (if required)
 Board of Regents Approval  Thursday, May 8, 2025
 Notice to Proceed Thursday, May 22, 2025 (Approx.)

*Texas Tech reserves the right to modify this schedule as required

Project Schedule*
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Key Reminders
 Proposals Due at 3:00 pm CT, Wednesday, April 16, 2025 

 Upload PDF response, inclusive of “Proposer’s Execution of Offer” and “Proposal 
Form” via the Trimble Unity Construct Bid Portal.

 For upload instructions, please reference the “Instructions for Creating a Bid Package 
Response - Trimble” from the Electronic State Business Daily (ESBD) Website.

 Upload access will be denied after the submission deadline has expired.

 HSPs Due at 10:00 am CT, Thursday, April 17, 2025
 Please follow same Trimble Unity Construct upload instructions above for HSP 

submission.

 Project Updates: 
 Project information packet (including RFP, Instructions, and Trimble Unity Construct 

Bid Portal link) is currently posted on the ESBD website.
 Any additional addenda will be posted to the ESBD website as needed.



Questions?



Thank you for attending.

Please provide your contact information to
rick.richeda@ttu.edu

Remember to check the Electronic State Business Daily
regularly for any addenda.

 https://www.txsmartbuy.gov/esbd/25-04_TTUHSC-PSL-2nd_CSP_RFP


