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ADDENDUM No. 1 DESIGN GROUP, INC.

10/01/2019

PROJECT: University Medical Center DATE: October 1, 2019
5% Floor Patient Room Renovations PROJECT NO.: 21823
602 Indiana Avenue
Lubbock, Texas 79415

The following items take precedence over the drawings and project manual for the above named
project and in closing a contract shall become a part of the contract documents.

Where any item called for in the specifications or indicated on the drawings, is supplemented
here, the original requirements remain in effect. Consider all supplemental conditions as added to
the specifications and drawings.

Where any original item is amended, voided or superseded here, the provisions of such items not
specifically amended, voided or superseded remain in effect.

ITEM #1: Elevation Clarifications — Refer to following clarifications for elevations noted:

1. Elevation 22/A10 is applicable to the following rooms: MS505, MS507, MS509, MS511,
MS514, MS516, MS517, MS519, MS521, MS523, MS525 and MS527.

2. Elevation 14/A10 is applicable to the following rooms: MS504, MS506, MS508, MS510,
MS512, MS515, MS518, MS520, MS522, MS524, MS526 and MS528.

ITEM #2: Millwork Elevation Modification — Provide access panels as shown on revised
millwork elevation 26/A11 and refer to revised millwork section 12/A12 for grommet location.
For clarification, refer to attached SDO1.

ITEM #3: Material Schedule — Manufacturer’s Description Modification — Manufacturer’s
Description on the Material Schedule was expanded to include Product Representative’s contact
information for the materials shown below. Contact: Travis Aldridge, InPro; 262-679-9127;
taldridge(@inprocorp.com

1. BRSI, Bio-resin Shower Walls; BRS2, Bio-resin Shower Floors; BRS3, Bio-resin
Shower Caddy

ITEM #4: Mechanical and Plumbing Items — Refer to attached Mechanical and Plumbing
Addendum items.

End of Addendum
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NOTICE TO BIDDERS:

The following shall be incorporated in and become a part of the original Drawings and
Specifications of the above identified project. Please acknowledge receipt of this Addendum by
noting it on your Proposal.

Mechanical and Plumbing Items:

Item 1. Drawing Sheets MP1, MP2, MP3, and MP4:

a. All work shown to remove and replace return grilles in Patient Rooms 563 and 564
shall be removed as these rooms do not have the low return grilles.

Item 2. Drawing Sheets MP1, MP2, MP3, and MP4:

a. Inrooms MS 529, MS 530, and MS 531 there is an additional lavatory at north end
of room by entry door that will need to be removed and replaced with new L1
fixture similar to work shown in adjacent rooms MS 532 and 533.

End of Fincher Engineering, LLC Addendum

Fincher Engineering, LLC
TX Firm #F-16408
12402 Slide Rd., Suite 403, Lubbock, TX 79424
Ph: (806)701-5109 justin@finchereng.com
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