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ADDENDUM No. 3 W DESIGN GROUP, INC.

2-26-2020
PROJECT: University Medical Center DATE: 02/26/2020
Emergency Center PROJECT NO.: 21912

Pediatric & Radiology Renovation
602 Indiana Avenue
Lubbock, Texas 79415

The following items take precedence over the drawings and project manual for the above-named
project and in closing a contract shall become a part of the contract documents.

Where any item called for in the specifications or indicated on the drawings, is supplemented
here, the original requirements remain in effect. Consider all supplemental conditions as added to
the specifications and drawings.

Where any original item is amended, voided or superseded here, the provisions of such items not
specifically amended, voided or superseded remain in effect.

ITEM #1: Proposal Due Date Modification — Specification Section 001000 — Request for
Proposal has been modified:

1. Proposal Due Date has been changed from Thursday, February 27, 2020 at 3:30 p.m.
CST to Thursday, March 5, 2020 at 3:30 p.m. CST. Location to drop off submissions
remains the same.

2. Subsequent deadline for HUB Subcontracting Plan and Procurement Form Supplement

are due by Friday, March 6, 2020 at 3:30 p.m. CST.

End of Addendum
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